

GRIFFITH COMPANY
BID SCHEDULE

DIV	DAY	DATE	TIME	JOB TITLE	AGENCY	ESTIMATE	ESTIMATOR	SUB DIST
30	Wed	01/22/25	11:00 AM	Traffic Signal on Snow Road and Quail Creek Road	Kern County Public Works	\$ 738,580	TBD	
10	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District	\$ 7,800,000	N. Honnold/B. Loncar	11,16,41,60,70
11	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District		S. Timm	
16	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District		N. Honnold	
41	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District		A. Arroyo	
60	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District		A. Kwok	
70	Wed	01/22/25	2:00 PM	Operations Center Warehouse and Water Quality Storage Building	Invine Ranch Water District		T. Le	
<hr/>								
10	Thu	01/23/25	2:00 PM	OCVIBE River Road 2 and River Road 3 Public Infrastructure Improvements	Murow Development Consultants	\$ 37,000,000	M. Mock	11,41,60
11	Thu	01/23/25	2:00 PM	OCVIBE River Road 2 and River Road 3 Public Infrastructure Improvements	Murow Development Consultants		M. Buenaventura	
41	Thu	01/23/25	2:00 PM	OCVIBE River Road 2 and River Road 3 Public Infrastructure Imp	Murow Development Consultants		C. Ngo	
NO 60	Thu	01/23/25	2:00 PM	OCVIBE River Road 2 and River Road 3 Public Infrastructure Imp	Murow Development Consultants		TBD	
30	Thu	01/23/25	2:00 PM	06-0X2404 Structural concrete and RCP drainage culverts	Caltrans	\$ 4,650,000	S. Miles	
<hr/>								
11	Thu	01/23/25	2:00 PM	12-0K8704 In Orange County In Los Alamitos From 0.8 Mile South To 0.2 Mile North Of Katella Avenue Undercrossing	Caltrans	\$ 4,000,000	S. Black	
20	Thu	01/23/25	2:00 PM	Hollister Quarry Wetland Mitigation Project	CO San Diego	\$ 3,000,000	J. Rivers	
<hr/>								
10	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services	\$ 19,303,900	V. Clarizio	11,16,41,60,70
11	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services		M. Trujillo	
16	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services		Nic Honnold	
41	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services		L. Tran	
60	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services		J. Dennis	
70	Tue	01/28/25	2:00 PM	Inglewood Field Office Replacement - Department of Motor Vehicles	Department of General Services		T. Le	
10	Tue	01/28/25	2:00 PM	On-Call Demo & General Services Port-Wide	POLB	\$ 14,000,000	M. Mock	
<hr/>								
41	Wed	01/29/25	2:00 PM	Patterson Park Redevelopment Project	City of Riverside	\$ 500,000	C. Ngo	
<hr/>								
20	Thu	01/30/25	11:00 AM	Carlsbad Boulevard Beach Access Repairs	CO Carlsbad	\$ 7,300,000	G. Wothers	11,70
11	Thu	01/30/25	11:00 AM	Carlsbad Boulevard Beach Access Repairs	CO Carlsbad		A. Perez	
41	Thu	01/30/25	11:00 AM	Carlsbad Boulevard Beach Access Repairs	CO Carlsbad		L. Tran	
70	Thu	01/30/25	11:00 AM	Carlsbad Boulevard Beach Access Repairs	CO Carlsbad		T. Le	
41	Thu	01/30/25	1:00 PM	Cubberley ES WSM	SDUSD	\$ 500,000	L. Tran	
30	Thu	01/30/25	2:00 PM	Various Parking Lot Paving #2375	Taft Union High School District	\$ 750,000	S. Miles	
70	Thu	01/30/25	2:00 PM	Santa Paula Creek Bridge Improvements	Murow Development Consultants	\$ 10,000,000	T. Le	10,11,60
10	Thu	01/30/25	2:00 PM	Santa Paula Creek Bridge Improvements	Murow Development Consultants		K. McLeod	
NO 11	Thu	01/30/25	2:00 PM	Santa Paula Creek Bridge Improvements	Murow Development Consultants		TBD	
60	Thu	01/30/25	2:00 PM	Santa Paula Creek Bridge Improvements	Murow Development Consultants		J. Dennis	
<hr/>								
30	Thu	02/06/25	11:00 AM	Pioneer Canal Headgate Replacement	CO Bakersfield	\$ 1,898,687	TBD	
70	Thu	02/06/25	11:00 AM	Pioneer Canal Headgate Replacement	CO Bakersfield		T. Tran	
20	Thu	02/06/25	2:00 PM	San Onofre to Pulgas Double Track Phase 2	SANDAG	\$ 20,500,000	C. Mize	11,41,70
11	Thu	02/06/25	2:00 PM	San Onofre to Pulgas Double Track Phase 2	SANDAG		R. Zimmerman	
70	Thu	02/06/25	2:00 PM	San Onofre to Pulgas Double Track Phase 2	SANDAG		T. Tran	
70	Thu	02/06/25	2:00 PM	Paloma Wash Pedestrian Bridge	City of Menifee	\$ 4,000,000	T. Le	10, 41
10	Thu	02/06/25	2:00 PM	Paloma Wash Pedestrian Bridge	City of Menifee		TBD	
41	Thu	02/06/25	2:00 PM	Paloma Wash Pedestrian Bridge	City of Menifee		L. Tran	
<hr/>								
30	Thu	02/13/25	2:00 PM	06-1G8404 Cold plane AC pavement and HMA	Caltrans	\$ 3,280,000	TBD	
41	Thu	02/13/25	2:00 PM	Millennial Tech Middle School	SDUSD	\$ 400,000	L. Tran	
<hr/>								
30	Fri	02/14/25	11:00 AM	North Shafter Community Park	City of Shafter			
<hr/>								
NO 20	Wed	02/19/25	2:00 PM	El Cuervo Del Sur Phase II Wetland Mitigation	CO San Diego	\$ 1,270,000	TBD	11,41,70
NO 41	Wed	02/19/25	2:00 PM	El Cuervo Del Sur Phase II Wetland Mitigation	CO San Diego		TBD	
NO 70	Wed	02/19/25	2:00 PM	El Cuervo Del Sur Phase II Wetland Mitigation	CO San Diego		TBD	
30	Wed	02/19/25	2:00 PM	06-1G8004 Cold plane AC pavement, remove concrete pavement, and HMA.	Caltrans	\$ 2,420,000	TBD	
<hr/>								
30	Tue	02/25/25	2:00 PM	06-1G7804 Cold plane AC pavement, place HMA (Type A) and RHMA (OGFC).	Kern County Public Works	\$ 2,470,000	TBD	
Total:						\$ 145,781,167		