

GRIFFITH COMPANY
BID SCHEDULE

DIV	DAY	DATE	TIME	JOB TITLE	AGENCY	ESTIMATE	ESTIMATOR
10	Wed	06/24/26	10:00 AM	Avalon Boulevard Improvements 56th Street to Manchester Avenue	COLA	\$ 22,108,843	C. Pessa
11	Wed	06/24/26	10:00 AM	Avalon Boulevard Improvements 56th Street to Manchester Avenue	COLA		M. Buenaventura
41	Wed	06/24/26	10:00 AM	Avalon Boulevard Improvements 56th Street to Manchester Avenue	COLA		J. Mamaril
60	Wed	06/24/26	10:00 AM	Avalon Boulevard Improvements 56th Street to Manchester Avenue	COLA		A. Kwok
30	Wed	06/24/26	2:00 PM	Rehabilitate Taxiways A, S, T & U	Santa Maria Public Airport District	\$ 5,350,000	A. Fitch
10	Thu	06/25/26	10:00 AM	Impacted Stockpile Soil Disposal	City of Irvine	\$ 5,610,000	TBD
10	Fri	06/26/26	12:00 PM	R-7192 West Shoreline Drive Realignment	City of Long Beach	\$ 45,000,000	D. Monteleone
11	Fri	06/26/26	12:00 PM	R-7192 West Shoreline Drive Realignment	City of Long Beach		S. Black
41	Fri	06/26/26	12:00 PM	R-7192 West Shoreline Drive Realignment	City of Long Beach		L. Tran
60	Fri	06/26/26	12:00 PM	R-7192 West Shoreline Drive Realignment	City of Long Beach		J. Dennis
70	Fri	06/26/26	12:00 PM	R-7192 West Shoreline Drive Realignment	City of Long Beach		T. Tran
30	Tue	06/30/26	10:30 AM	26-27 Measure S Paving Project	City of Tehachapi	\$ 1,943,000	S. Miles
60	Tue	06/30/26	2:00 PM	Water Main Replacements Phase 2 - Various Locations	City of Beverly Hills	\$ 11,300,000	B. Collins
10	Tue	06/30/26	2:00 PM	Water Main Replacements Phase 2 - Various Locations	City of Beverly Hills		TBD
11	Tue	06/30/26	2:00 PM	Water Main Replacements Phase 2 - Various Locations	City of Beverly Hills		TBD
41	Tue	06/30/26	2:00 PM	Water Main Replacements Phase 2 - Various Locations	City of Beverly Hills		TBD
41	Thu	07/02/26	2:00 PM	River Park	City of Anaheim	\$ 500,000	L. Tran
30	Thu	07/02/26	2:00 PM	REAP 2.0 Alley Improvement Project	City of Wasco	TBD	W. Weishaar
30	Thu	07/02/26	2:00 PM	Beckes St Rehabilitation	City of Wasco	TBD	G. Robertson
10	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles	\$ 68,000,000	M. Mock
11	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles		M. Buenaventura
16	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles		N. Honnold
41	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles		L. Tran
60	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles		J. Dennis
70	Wed	07/08/26	2:45 PM	San Pedro Waterfront -Harbor Boulevard Roadway and 22nd Street Parking Lot Improvements	Port of Los Angeles		T. Tran
30	Thu	07/09/26	2:00 PM	Rehabilitation Taxiway Alpha	City of El Paso De Robles	\$ 3,400,000	A. Fitch
30	Thu	07/09/26	2:00 PM	West Side Road Repairs	City of El Paso De Robles	\$ 4,100,000	S. Miles
30	Thu	07/09/26	2:00 PM	Randolph St & County Line Rd Intersection Improvements	City of Delano	\$ 1,380,000	S. Miles
10	Mon	07/13/2026	2:00 PM	Doran Street Grade Separation Bridge Replacement - Segment 1 Glendale	LA County Metro Transportation Authority	\$ 35,000,000	D. Monteleone
11	Mon	07/13/2026	2:00 PM	Doran Street Grade Separation Bridge Replacement - Segment 1 Glendale	LA County Metro Transportation Authority		M. Buenaventura
41	Mon	07/13/2026	2:00 PM	Doran Street Grade Separation Bridge Replacement - Segment 1 Glendale	LA County Metro Transportation Authority		L. Tran
60	Mon	07/13/2026	2:00 PM	Doran Street Grade Separation Bridge Replacement - Segment 1 Glendale	LA County Metro Transportation Authority		A. Jimenez
70	Mon	07/13/2026	2:00 PM	Doran Street Grade Separation Bridge Replacement - Segment 1 Glendale	LA County Metro Transportation Authority		T. Tran
30	Wed	07/15/2026	11:00 AM	Road Rehab on Palm Ave & Jenkins	Kern County Public Works	\$ 4,016,426	A. Fitch
20	Wed	07/15/2026	2:00 PM	El Camino Real Half Mile to Via De La Valle K-26-2434-DBB-3-C	City of San Diego	\$ 65,800,000	C. Mize
11	Wed	07/15/2026	2:00 PM	El Camino Real Half Mile to Via De La Valle K-26-2434-DBB-3-C	City of San Diego		A. Perez
41	Wed	07/15/2026	2:00 PM	El Camino Real Half Mile to Via De La Valle K-26-2434-DBB-3-C	City of San Diego		TBD
60	Wed	07/15/2026	2:00 PM	El Camino Real Half Mile to Via De La Valle K-26-2434-DBB-3-C	City of San Diego		A. Kwok
70	Wed	07/15/2026	2:00 PM	El Camino Real Half Mile to Via De La Valle K-26-2434-DBB-3-C	City of San Diego		T. Le
20	Wed	07/23/2026	2:00 PM	Cole Grade Road Improvements	County of San Diego	\$ 27,296,590	B. Bloom
11	Wed	07/23/2026	2:00 PM	Cole Grade Road Improvements	County of SD		A. Perez
41	Wed	07/23/2026	2:00 PM	Cole Grade Road Improvements	County of SD		TBD
60	Wed	07/23/2026	2:00 PM	Cole Grade Road Improvements	County of SD		J. Dennis

GRIFFITH COMPANY
BID SCHEDULE

DIV	DAY	DATE	TIME	JOB TITLE	AGENCY	ESTIMATE	ESTIMATOR
70	Wed	07/23/2026	2:00 PM	Cole Grade Road Improvements	County of SD		T. Le
20	Wed	08/06/26	2:00 PM	NCMT Berth 24-11 Structural Repair	Port of San Diego	\$ 17,000,000	C. Mize
Total:						\$ 317,804,859	