ALL DISTRICTS

GRIFFITH COMPANY
BID SCHEDULE

DIV	DAY	DATE	TIME	JOB TITLE	AGENCY		ESTIMATE	ESTIMATOR	SUB DIST
41	Tue	12/01/26	10:00 AM	Wintage Park Regional EWMP	CO Covina	$	300,000	K. Bui	
41	Tue	12/01/26	10:00 AM	Purified Water Replenishment San Jacinto Valley Advaced Water Purification Facility	Eastern Municipal Water Distric	$	200,000	L. Tran	
20	Tue	12/01/26	2:00 PM	11-430874 Clairemont Drive Bridge Deck Repair	Caltrans	$	20,300,000	C. Mize	11
11	Tue	12/01/26	2:00 PM	11-430874 Clairemont Drive Bridge Deck Repair	Caltrans			S. Black	
11	Tue	12/01/26	2:00 PM	08-1L1704 RHMA, Cold Plane AC Pavement, Vegetation Control (Minor Conc) and MGS	Caltrans		TBD	R. Zimmerman/A. Perez	
30	Wed	12/02/26	11:00 AM	SR 43 & 7th Standard Roundabout	Kern County Public Works	$	10,770,429	S. Miles	
11	Wed	12/02/26	2:00 PM	08-1K8604 RHMA, Modifying Signal and Lighting Systems and Minor Concrete	Caltrans		TBD	R. Zimmerman/A. Perez	
30	Wed	12/02/26	2:00 PM	05-1K6804 Construct Maintenance Station	Caltrans	$	48,000,000	A. Fitch/S. Miles	16, 41, 70
16	Wed	12/02/26	2:00 PM	05-1K6804 Construct Maintenance Station	Caltrans			N. Honnold	
41	Wed	12/02/26	2:00 PM	05-1K6804 Construct Maintenance Station	Caltrans			L. Tran	
70	Wed	12/02/26	2:00 PM	05-1K6804 Construct Maintenance Station	Caltrans			T. Le/H. Chahal	
11	Thu	12/03/26	2:00 PM	08-1L0904 Cold Plane AC Pvmt, RHMA-G, Replace AC Surf, and Minor Conc	Caltrans		TBD	R. Zimmerman/A. Perez	
10	Tue	12/08/26	2:00 PM	12-0S0804 Construct Maintenance Facility and Modify Traffic Management Systems	Caltrans	$	33,000,000	R. Tubao	16, 41, 60, 70
16	Tue	12/08/26	2:00 PM	12-0S0804 Construct Maintenance Facility and Modify Traffic Management Systems	Caltrans			K. Whitener	
41	Tue	12/08/26	2:00 PM	12-0S0804 Construct Maintenance Facility and Modify Traffic Management Systems	Caltrans			TBD	
60	Tue	12/08/26	2:00 PM	12-0S0804 Construct Maintenance Facility and Modify Traffic Management Systems	Caltrans			B. Collins	
70	Tue	12/08/26	2:00 PM	12-0S0804 Construct Maintenance Facility and Modify Traffic Management Systems	Caltrans			H. Chahal	
11	Tue	12/08/26	2:00 PM	12-0R9704 - Slab Replacement, RHMA Paving, Modify Signal and Lighting Systems	Caltrans		TBD	S. Black	
20	Wed	12/09/26	5:00 PM	East Highline Reservoir Project PRFP 1647	Imperial Irrigation District		TBD	B. Olson	11, 70
11	Wed	12/09/26	5:00 PM	East Highline Reservoir Project PRFP 1647	Imperial Irrigation District			R. Zimmerman	
70	Wed	12/09/26	5:00 PM	East Highline Reservoir Project PRFP 1647	Imperial Irrigation District			T. Le	
30	Thu	12/10/26	11:00 AM	California Blvd & Taft St. Roundabout	City of San Luis Obispo	$	5,000,000	A. Fitch	41
41	Thu	12/10/26	11:00 AM	California Blvd & Taft St. Roundabout	City of San Luis Obispo			L. Tran	
10	Tue	12/15/26	2:00 PM	Pier B On-Dock Rail Support Facility North Yard Utilities & Pier B St. Widening	Port of Long Beach	$	187,000,000	D. Monteleone	11, 41, 60, 70
11	Tue	12/15/26	2:00 PM	Pier B On-Dock Rail Support Facility North Yard Utilities & Pier B St. Widening	Port of Long Beach			S. Black	
41	Tue	12/15/26	2:00 PM	Pier B On-Dock Rail Support Facility North Yard Utilities & Pier B St. Widening	Port of Long Beach			L. Tran	
60	Tue	12/15/26	2:00 PM	Pier B On-Dock Rail Support Facility North Yard Utilities & Pier B St. Widening	Port of Long Beach			J. Dennis	
70	Tue	12/15/26	2:00 PM	Pier B On-Dock Rail Support Facility North Yard Utilities & Pier B St. Widening	Port of Long Beach			T. Le	
20	Wed	12/16/26	2:00 PM	11-430914 - Cold plane AC Pvmt, RHMA-G overlay, landscape, Elect., and drainage	Caltrans	$	39,000,000	C. Mize	
41	Thu	12/17/26	2:00 PM	La Verne Pedestrian Bridge	SGVCOG	$	200,000	A. Miramontes	
41	Tue	1/05/27	2:00 PM	CT 12-0K7204 RT 55 Fourth St. LIncoln Ave	Caltrans	$	1,500,000	TBD	
20	Thu	01/07/27	2:00 PM	11-430884 Cold Plane, RHMA, SAMI, Drainage, Curb Ramps, Electrical -BIM Pilot	Caltrans	$	12,800,000	B. Olson	41, 60
41	Thu	01/07/27	2:00 PM	11-430884 Cold Plane, RHMA, SAMI, Drainage, Curb Ramps, Electrical -BIM Pilot	Caltrans			K. Bui	
60	Thu	01/07/27	2:00 PM	11-430884 Cold Plane, RHMA, SAMI, Drainage, Curb Ramps, Electrical -BIM Pilot	Caltrans			A. Kwok	
					Total:	$	358,070,429		